



RETURN BIDS TO:

Parks Canada Agency Bid Receiving Unit
National Contracting Services
Calgary, AB
Bid Fax: 1-866-246-6893
Bid E-mail Address:
soumissionsouest-bidswest@canada.ca

This is the only acceptable email address for responses to the bid solicitation. Bids submitted by email directly to the Contracting Authority or to any other email address will not be accepted.

The maximum email file size is 15 megabytes. The Parks Canada Agency (PCA) is not responsible for any transmission errors. Emails with links to bid documents will not be accepted.

**REVISION 001 TO
REQUEST FOR PROPOSAL**

The referenced document is hereby revised; unless otherwise indicated, all other terms and conditions remain the same.

Issuing Office:

Parks Canada Agency
National Contracting Services
Calgary, AB

Title: Archaeological Services – Tulita, NWT	
Solicitation No.: 5P420-23-0148/A	Date: October 5, 2023
Amendment No.: 001	
Client Reference No.: n/a	

Solicitation Closes: At: 14:00 On: October 17, 2023	Time Zone: MDT
--	---------------------------------

F.O.B.: Plant: <input type="checkbox"/> Destination: <input checked="" type="checkbox"/> Other: <input type="checkbox"/>	
Address Enquiries to: Daniel Nguyen	
Telephone No.: 403-836-2352	Telephone No.: 403-836-2352
Email Address: daniel.nguyen@pc.gc.ca	
Destination of Goods, Services, and Construction: Tulita, NWT	

TO BE COMPLETED BY THE BIDDER

Vendor/ Firm Name:	
Address:	
Telephone No.:	Email Address:
Name of person authorized to sign on behalf of the Vendor/ Firm (type or print):	
Signature:	Date:

Solicitation No.:
5P420-23-0148/A

Amendment No.:
001

Contracting Authority:
Daniel Nguyen

Client Reference No.:
n/a

Title:
Archaeological Services – Tulita, NWT

Amendment 001

This amendment is raised to:

- A. Make changes to Annex A – Statement of Work

A. Make changes to Annex A – Statement of Work

The Statement of Work at Annex A of solicitation 5P420-23-0148/A, titled Archaeological Services – Tulita, NWT is amended as included herein.

Bidders MUST submit their bids in accordance with the changes to the Statement of Work as included herein. Bids that are not submitted in accordance with this amendment will be deemed non-responsive to the solicitation requirements.

In: **Annex A – Statement of Work**
Delete: **14. Schedule**
Replace with:

14. Schedule

The following table outlines the proposed schedule for this Project from Contractor Call-up to Completion:

Table 1 Estimated Project Schedule	
Task Name	Total Time/Deadline
Start-up Meeting	Within 5 business days after award of Contract
Permitting	Start Permitting process 3 weeks prior to Field Work mobilization to Tulita ; approval to be in place prior to Field Work.
Archaeological Impact Assessment – Field work – Scope of Work Phases 1 and 2	Before 15 December 2023
Archaeological Impact Assessment – Draft Report	Within sixty (60) days of completion of field work
Archaeological Impact Assessment – Final Report	Ten (10) days following PCA review of draft report (which PCA will turn-around a review within twenty-one (21) days of receipt of Draft report)
Submission of Final Report, Artifacts, Field Records and Maps	Within thirty (30) days of the completion of the final report

ALL OTHER TERMS & CONDITIONS REMAIN UNCHANGED.