NCC Project Number 0000147_03

April 2023

Item No.	Spec No.	Sub- item No.	Description	Estimated Quantity	Unit	Unit Price	Amount Tendered		
Α			GENERAL COSTS	T	T				
1.0	010010 017800		MOBILIZATION AND DEMOBILIZATION	1	LS				
2.0	011100 015200 015600 312333.03 312333.00		SITE PREPARATION						
		2.1	Decommissioning monitoring wells within Remediation Limits	2	LS				
		2.2	Temporary construction of access roads, ramps and pads	1	LS				
3.0	015526 013543 013529 321560		Work Plans: Development and execution of traffic control, dust and soil tracking, health and safety and environmental protection plans	1	LS				
				General	Costs, Sub	total - A			
В			REMEDIATION COSTS						
4.0	312333.00		MANAGEMENT OF EXCAVATED OVERBURDEN AND OTHER MATERIALS						
		4.1	Excavation and transportation of contaminated overburden material to an approved MECP disposal facility	33,000	T (Metric)				
		4.2	Disposal of contaminated overburden material at an approved MECP disposal facility	33,000	T (Metric)				
		4.3	Excavation, segregation, breaking, loading, transportation and off-Site disposal of miscellaneous recyclables	20	T (metric)				
		4.4	Bedrock Protection and Cleaning	1	LS				
		4.5	Excavation, separation, stockpiling and reuse of clean Overburden Material	1000	M3				
		4.6	Protection and Removal of Site Infrastructure	1	LS				
		Remediation Costs, Subtotal - B							

Victoria Island Site Remediation Project (Phase 3a)

Form of Tender

Page 2 of 2

NCC Project Number 0000147_03

April 2023

Item No.	Spec No.	Sub- item No.	Description	Estimated Quantity	Unit	Unit Price	Amount Tendered		
С			CIVIL WOR						
5.0	312333.00		SUITABLE BACKFILL (IMPORTED MATERIAL)						
		5.1	Transportation, Placement and Compaction of Select Subgrade Material and Non-Soil Aggregates	29,000	T (metric)				
		5.2	Supply of Select Subgrade Material	26,500	T (metric)				
		5.3	Supply of Non-Soil Aggregates	2500	T (metric)				
		5.4	Topsoil and Hydraulic Seeding	1	LS				
		5.5	Geotextile	400	M ²				
6.0	312333.03 312333.00		WATER MANAGEMENT	1	LS				
7.0	15600		FENCING						
		7.1	Install New 1.8 m Chain Link Fence	430	Linear Metre				
8.0	312333.00 017800		SURVEY	1	LS				
			Civil Work Costs, Subtotal - C						
			SUBTOTAL AMOUNT TENDERE	D (Sum of Si	ubtotals A	A to C)			
HARMONIZED SALES TAX (13%)									
TOTAL AMOUNT TENDERED									

= metre $M^2 =$ square metre $M^3 =$ cubic metre M KG = kilogram Т metric tonne litre = = EA = WK = week LS = $lump\ sum$ each

CA = cash allowance H = hour